
SCOPE OF WORK 

Oakland (OAK) DDH, Oakland, Ca 

Paint exterior of the building 

 

Summary:  The Oakland (OAK) DDH facility provides housing for the ATCT transmitters, BAY SSC 

Office and the OAK SSC Office in support of the National Airspace System.  The facility is approximately 

3 miles to the Oakland Airport. The OAK DDH is a single story metal siding building was last painted 

decades ago.  The exterior of the building needs painting, due to the harsh elements and extreme weather 

and replace the deteriorating soffit throughout the building. 
 

Project Locations 

Oakland DDH 

1029 Grumman St. 

Oakland, Ca   94621-4509 

  

Points of Contact: 

BAY SSC Manager, William Campbell 

(510) 273-7746 Office 

OAK SSC Manager, Pete Peterson 

(510) 383-9835 Office 

Project Engineer, Joseph Santos 

(310) 487-6085 Cell 

(310) 725-7298 Office 

(310) 725-6861 Fax 

 

Execution of Work at the FAA Facility 
The Contractor shall comply with the requirements and regulations of the FAA and shall perform the work 

so as not to interrupt or interfere with the NAS System operation. 

 

The Contractor shall assume the full responsibility for the protection and safekeeping of materials and 

equipment stored on site.  The Contractor and his Subcontractors shall maintain a safe, clean and orderly 

job site; this includes daily removal of rubbish, waste and tools, equipment, and materials not required for 

the work in progress. 

 
Scope of Work 
The Contractor shall furnish all necessary labor, materials, equipment, transportation, and service to replace 

the soffit and paint the exterior of the building. 

 

Replace the soffit and paint the exterior of building shall be scheduled and performed at the designated 

times coordinated with the Facility Manager and the Resident Engineer.  Normal facility operation shall 

continue without disruption or interference from the worker performing the work. 

 

The Contractor shall carefully work around the exterior of the building without disconnecting or 

interrupting the system or sub-system equipment.   Prepping the exterior walls, shall include scraping and 

sanding the wall as required.  The Contractor shall make sure the areas being painted are protected from 

overspray, including vehicles parked around the area shall be protected from overspray.     

 

VISITING THE SITE: These documents may not indicate all detail, dimension arrangements, conditions 

of work, appurtenances, and extent of prep/painting.  A site visit / walk through with a Contracting Officer 

Technical Representative (COTR) are mandatory and will be schedule prior to the bid submittal due date.  

The project is located on secured FAA property.  Unscheduled site visits are impossible to accommodate.  

It shall be the Contractor’s responsibility to fully understand the intent of the project and to become 

completely familiar with the scope of work, and all its details.  As a result of this walk through, any major 



changes (i.e. additions, deletions, or revisions) to the Scope of Work (SOW) will be added by means of an 

amendment to the Screening Information Request (SIR), and made part of the resulting contract.  

 

Asbestos: No Asbestos will be impacted during this contract. 

 

Lead:  Existing paint has been tested for lead, no lead-containing paint has been found. 

 

Security Requirements: The Contractor shall comply with all security requirements and regulations 

pertaining to working within the Federal property.  Contractor shall be responsible for obtaining all 

necessary permits, badges, passes, bonding and any additional insurance required for working within FAA 

building.  All work shall be performed without interference or interruption of the FAA employees working 

in the building. 

 

Permits and Responsibilities: The Contractor shall, without additional expense to the Government, be 

responsible for obtaining any necessary licenses and permits, and for complying with Federal, State, and 

Municipal laws, codes and regulations applicable to the performance of the work.  The Contractor shall be 

also responsible for all damages to person or property that occur as result of the Contractor’s fault or 

negligence, and shall take proper safety health precautions to protect the work, the workers, the public and 

the property of others. 

 

Protection of Existing Utilities: Any damage to existing utilities, vegetation, structures, etc. caused by the 

Contractor in the performance of the work shall be immediately repaired by the Contractor with quality 

material and best methods at no cost to the Government.  Contractor shall dedicate all effort (manpower 

and equipment working 24 hours a day, including weekends and holidays) to restoring the damage utility 

back to normal and as approved by the Project Engineer.  The Contractor shall protect the FAA equipment, 

from overspray.  Any overspray would be the Contractor responsibility at no cost to the Government.  

 

Submittals :  Submittals shall be submitted to the COTR within ten (10) calendar days after award of the 

contract.  The submittals will be review by the COTR.  If it is inadequate, or incomplete, it will be returned 

for updates. The required submittals are: 

 

A. Health and Safety Plan:  The Contractors shall include, but is not limited to, the following: 

   

a. Injury Illness Prevention Program (IIPP) 

 Safety work practices working with tools, equipment and materials. 

 Safety work practices working with ladders. 

 

b. Hazard Communication Program 

 List of Hazardous Chemicals  

 Material Safety Data Sheets (MSDS) 

 Appropriate Labeling and warnings on the hazardous chemicals. 

 

c. Site Specific Health and Safety Plan 

 A plan on what to do on the event of an emergency at the site. 

 Address and telephone number of the nearest hospital. 

 

B. Materials Safety Data Sheets:  The contractor shall provide the CO or COTR with copies of Material 

Safety Data Sheets (MSDSs) for all materials/products to be used or consumed in execution 

of this contract, which are considered to be, or contain hazardous chemicals.  It is the 

intention of this requirement to ensure compliance with 29 CFR 1910.1200; therefore, 

MSDSs shall be provided prior to use, consumption, or application of such products.  It will 

remain the responsibility of the COTR to communicate this information to all affected FAA 

personnel. 

 

 



Deliveries or Performance 
Commencement, Prosecution, and Completion of Work:  The Contractor shall be required to 

 (a) Commence work under this contract within ten (10) calendar days after the date the Contractor receives 

the Notice to Proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not 

later than thirty (30) calendar days after receipt of  Notice to Proceed.  The time stated to for completion 

shall include final cleanup of the premises. 

 

Work Schedule:  All work shall be scheduled and performed at the designated time coordinated with the 

Facility Manager and the Resident Engineer.  All work shall be performed so that normal facility operation 

may continue with a minimum of disruption or interference. 

 

References 
N/A 

 

Requirements 
 Security Requirements:  The Contractor shall comply with all security requirements of the Federal 

Government. 

 

Site Access 

Access to the job site shall be as indicated or as directed by the FAA.  The Contractor shall confine 

operations, activity, storage of materials, and employee parking to the area designated by the FAA.  

Additional space the Contractor deems necessary shall be obtained off-site at not additional cost to the 

Government. 

 

The work performed at the site shall be done under FAA escort at all times.  The point of contact for access 

into the site is the FAA facility technician or Joe Santos, Project Engineer, (310) 725-7298 or cell (310) 

487-6085. 

 

Pre-construction Conference: A pre-construction conference shall be held at the Bay SSC Conference 

Room. The Contracting Officer will set the date and time of this conference after award of the contract.  It 

will mandatory that the contractor or his designated representative attends.   

 

Commencement, Prosecution and Completion of Work: The Contractor shall be required to commence 

work on the NTP date. The work shall be prosecuted diligently and completed no later than thirty (30) 

calendar days from NTP date.  The Contractor shall comply with the requirements and regulations and shall 

perform his work so as not to interrupt or interfere with the FAA operation. 

 

Protection and Clean up:  The contractor shall have the overall responsibility for the performance and 

enforcement of all forms of protection against the weather, and safekeeping of products stored on the site.  

The contractor shall assume the responsibility for repair and replacement of material or equipment 

damaged as result of inadequate protection.  The contractor and his subcontractors shall maintain the job 

site in a neat and orderly condition.  This includes the daily removal of rubbish, waste and tools, equipment 

and materials not required for the work in progress. 

 

Availability of Utilities: Water, electricity and sanitary facilities are available for the Contractor’s use.  

Public telephone service are not available. 

  
 


